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SUBJECT:  Response to Questions Regarding Final Solicitation # STOCII-15-KOP-0001 for Live, Virtual, Constructive-Integrating Architecture (LVC-IA) Enhanced Capability (EC)  

 

Ques 

# 

Encl  

# 

Document Name Page # Para # Question Answer 

1 1 LVC-IA EC SOW Page 4, SOW  3.0 The RFP SOW gives guidance (3.0 requirements) that 

in addition to the 5 year technical refresh cycle,"in 

FY17-19 the program will provide this refresh as part 

of version 2.0 fielding." Does this mean that all prior 

fielded systems will be brought up to the hw/sw 

specification of V2 as defined and specified in the 

TDP SSDD V5 CDRL? 

All prior fielded systems will be upgraded to the most 

current LVC-IA hardware and software version (V2 

or V3) being fielded as specified in the latest SSDD.  

Tech refresh starts in FY17.  

 

 

2 

 

1 LVC-IA EC SOW Page 4, SOW  3.0 The RFP SOW gives guidance (3.0 requirements) that 

in addition to the 5 year technical refresh cycle,"in 

FY17-19 the program will provide this refresh as part 

of version 2.0 fielding." Where should the proposed 

solutions assert the material costs associated with this 

full fielded system upgrade and is 

procurement/costing the scope of the contractor? If 

contractor is to procure for this 2 yr refresh cycle, 

where does the cost get placed into section B: 1) in the 

base period of performance Material CLINs or 2) the 

Technology Refresh CLINs? 

Refer to Encl 4, LVC-IA EC CLIN Requirements 

Crosswalk, to determine where specific activities 

should be priced.  If it is a tech refresh activity, refer 

to Encl 4, LVC-IA EC CLIN Requirements 

Crosswalk, Technology Refresh Site x CLINs, CWBS 

dictionary column for explanation of CLIN pricing for 

tech refresh. If it is a Version Upgrade only, then refer 

to the Materials CLINs for PDSS efforts. 

 

3 1 LVC-IA EC SOW  SOW 3.3.10 Section 3.3.10 states: “The Contractor shall provide 

support for the transfer of ICS responsibility to the 

government or another Contractor. Support shall 

include those services required to ensure the effective, 

efficient transfer of responsibility as well as technical 

data, tools and test equipment and repair and spare 

parts, in sufficient detail and coverage to enable other 

personnel with comparable skills to maintain the 

a. This portion of the paragraph refers to Transition 

Phase Out activities at the end of this contract to 

transition sustainment support responsibilities to 

the follow on sustainment contractor.  The SOW 

has been updated to clearly delineate what are 

Phase In and Phase Out activities within this 

paragraph. 

 

b. No. 
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system. The transition effort shall include an analysis 

of all failures and maintenance actions undertaken 

during the interim support and revising technical 

publications subject to Government approval to reflect 

actual fielded experience. The support transfer shall 

include 100 percent of provisioned items.” 

It appears that the part of the paragraph beginning 

with “The Contractor shall provide support for the 

transfer of ICS responsibility …” does not deal with 

contract transition. Can the government clarify this 

paragraph for transition? Does this refer to the 

transition of existing contractor to new contractor? 

4 1 LVC-IA EC SOW  SOW 3.3.10 Section 3.3.10 states: “The Contractor shall provide 

support for the transfer of ICS responsibility to the 

government or another Contractor. Support shall 

include those services required to ensure the effective, 

efficient transfer of responsibility as well as technical 

data, tools and test equipment and repair and spare 

parts, in sufficient detail and coverage to enable other 

personnel with comparable skills to maintain the 

system. The transition effort shall include an analysis 

of all failures and maintenance actions undertaken 

during the interim support and revising technical 

publications subject to Government approval to reflect 

actual fielded experience. The support transfer shall 

include 100 percent of provisioned items.” 

It appears that the part of the paragraph beginning 

with “The Contractor shall provide support for the 

transfer of ICS responsibility …” does not deal with 

contract transition Can the government clarify this 

paragraph for transition? Does this refer to the 

a. This portion of the paragraph refers to Transition 

Phase Out activities at the end of this contract to 

transition sustainment support responsibilities to 

the follow on sustainment contractor.  The SOW 

has been updated to clearly delineate the Phase In 

and Phase Out activities within this paragraph. 

 

b. No. 
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transition of V1 or V2 fielding to site support 

contractor/personnel? 

5 1 LVC-IA EC SOW  SOW 3.3.10 Section 3.3.10 states: “The Contractor shall provide 

support for the transfer of ICS responsibility to the 

government or another Contractor. Support shall 

include those services required to ensure the effective, 

efficient transfer of responsibility as well as technical 

data, tools and test equipment and repair and spare 

parts, in sufficient detail and coverage to enable other 

personnel with comparable skills to maintain the 

system. The transition effort shall include an analysis 

of all failures and maintenance actions undertaken 

during the interim support and revising technical 

publications subject to Government approval to reflect 

actual fielded experience. The support transfer shall 

include 100 percent of provisioned items.” 

It appears that the part of the paragraph beginning 

with “The Contractor shall provide support for the 

transfer of ICS responsibility …” does not deal with 

contract transition. Can the government clarify this 

paragraph for transition? Does this refer to the 

transition out of this new acquisition to a follow-on 

contract? 

a. This portion of the paragraph refers to Transition 

Phase Out activities at the end of this contract to 

transition sustainment support responsibilities to 

the follow on sustainment contractor.  The SOW 

has been updated to clearly delineate what are 

Phase In and Phase Out activities within this 

paragraph. 

 

b. Yes. 

6 1 LVC-IA EC SOW  SOW 3.3.10 Section 3.3.10 states: “The Contractor shall provide 

support for the transfer of ICS responsibility to the 

government or another Contractor. Support shall 

include those services required to ensure the effective, 

efficient transfer of responsibility as well as technical 

data, tools and test equipment and repair and spare 

parts, in sufficient detail and coverage to enable other 

personnel with comparable skills to maintain the 

system. The transition effort shall include an analysis 

No.   This is paragraph refers to the ICS tasks for this 

contract. 
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of all failures and maintenance actions undertaken 

during the interim support and revising technical 

publications subject to Government approval to reflect 

actual fielded experience. The support transfer shall 

include 100 percent of provisioned items.” Is this 

SOW element (3.3.10) related to SOW 3.3.6? 

7 1 LVC-IA EC SOW  SOW 3.6.1 Section 3.6.1 of the SOW states "The PDSS facility 

shall be able to achieve accreditation at the SECRET 

level for operation and storage within one year of 

contract award." Is the current LVC-IA 

software/hardware solution already accredited at the 

SECRET level? If it is, please provide the system's 

current Protection Profile or equivalent to help with 

the estimation of satisfying section 3.6.1 of the SOW.  

The LVC-IA system (SW/HW) is accredited up to the 

SECRET level in accordance with its ATO (Authority 

to Operate).  The current LVC-IA system has been 

designated as a MAC III (Mission Assurance 

Classification) Classified (Secret) system in 

accordance with AR 25-2. 

8 1 LVC-IA EC SOW  SOW 3.6.1  Section 3.6.1 of the SOW states "The PDSS facility 

shall be able to achieve accreditation at the SECRET 

level for operation and storage within one year of 

contract award." Is the current LVC-IA 

software/hardware solution already accredited at the 

SECRET level? If it is, please provide the hardware 

baseline and network diagrams for the current PDSS 

to support the planning process. 

The LVC-IA system (SW/HW) is accredited up to the 

SECRET level in accordance with its ATO (Authority 

to Operate).  The hardware baseline and network 

diagrams for the current LVC-IA system can be found 

in the TDP, CDRL A004_SSDD. 

9 1 LVC-IA EC SOW  SOW 3.2.3.5, 

3.3.8 

Is the “site support” in section 3.2.3.5 (Technology 

Development and Insertion) the same scope as in 

section 3.3.8 (Site Support) for exercises? 

No, The site support in 3.2.3.5 refers to Software, 

cybersecurity updates and patches to the LVC-IA 

baseline, installation, and training to support the 

research efforts in integrating with/into LVC-IA. 

10 1 LVC-IA EC SOW 

 

 SOW 3.2.3.5 “SOW states “The Contractor shall identify, develop 

and integrate new technologies … utilizing the PM 

ITE collaborative technology lab.”  Is this to be 

interpreted that the LVC-IA EC program/contractor 

can schedule time to utilize the collaborative 

technology lab for internal program use and 

No. 
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evaluations in addition to supporting RDECOM in 

their scheduled activities?” 

11 1 & 3 LVC-IA EC SOW;  

Section B 

 

 

 SOW 3.3.8 

CLIN 0002 

 

Question:  Section B reflects CLIN 0002 Travel but it 

does not identify SOW 3.3.8 Site Support in the 

SOW/Paragraph Column.  Is it intended that Site 

Support Travel requirements be priced within the Site 

Support CLINs (0022, 1022, 2022, 3022, and 4022) 

and NOT in CLINs 0002, 1002, 2002, 3002, and 

4002?  Please clarify. 

Section B has been updated to reflect SOW 3.3.8 

travel shall be priced under the travel CLINs x002. 

12 1 & 3 LVC-IA EC SOW;  

Section B 

 SOW 3.0, 

section B 

option year 1 

and option 

year 2 

CLINs. 

SOW 3.0 states that there will be a two year 

development cycle for V3 and V4: “two year 

development cycle each.” However, There is only one 

year with a CLIN to support V4 development, option 

year 1 in section B attachment. Request the 

government clarify the development cycle 

requirements, or place a development CLIN in option 

year 2. 

CLIN 1001, V4 Development, Integration & Test, is a 

2 year performance period (25 Apr 18 - 24 Apr 20). 

13 1 & 3 LVC-IA EC SOW  SOW 3.0 

PDSS; 

section B 

For proposal preparation, can we assume that V3 / 

fielding will require additional hw/sw/vm 

infrastructure to meet requirements over V2 

configurations fielded during base PoP, will happen 

during Option yrs 1 and 2, and costs for hw/sw/vm 

infrastructure would be included in the Material 

CLINS 

a. Any additional hw/sw/vm infrastructure for V3 

will depend on each Offeror’s solution.  V3 

fielding cannot start until V3 Dev, I & T activities 

are successfully completed.  

 

b. Refer to Encl 4, LVC-IA EC CLIN Requirements 

Crosswalk, CWBS dictionary column for 

explanation of CLIN pricing.   

14 1 & 3 LVC-IA EC SOW  SOW 3.0 

PDSS; 

section B 

For proposal preparation, can we assume that existing 

GFE V2 product hw/sw/vm design will be procured 

and deployed to all sites during the base PoP and 

would be included in the Material CLINS 

a. Dependent upon the Offeror’s proposed solution, 

LVC-IA V2 hw/sw/vm may be procured and 

fielded to all sites on this contract, with the 

exception of 1 CONUS site, previously fielded 

during V2 FUA. 
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b. Refer to Encl 4, LVC-IA EC CLIN Requirements 

Crosswalk, CWBS dictionary column for 

explanation of CLIN pricing.   

15 1 & 3 LVC-IA EC SOW  SOW 3.0 

PDSS; 

section B 

So that the fielding and PDSS for V2 can be scoped, 

can the Government provide a list of sites fielded, 

with product / hw versions that will be conveyed at 

contract award and transition? 

The list of LVC-IA BOIP sites is in SOW paragraph 

3.0.  LVC-IA V1.3.1 will have been fielded to all 

BOIP sites, with the exception of 1 CONUS site 

previously fielded with V2 during V2 FUA.   

16 1 & 3 LVC-IA EC SOW; 

Section B 

 SOW 3.3.8; 

Section B 

 

Please clarify the 8 exercise locations.  How many of 

the 8 exercises will be conducted simultaneously?  

The 8 exercises per year is an estimation of site 

support for planning purposes. Dates and specific sites 

are unknown at this time.  

17 1, 3 

& 4 

LVC-IA EC SOW; 

Section B; 

LVC-IA EC CLIN 

Requirements 

Crosswalk 

 SOW 3.0;  

Section B 

While stating the overall requirements for LVC-IA 

including the notional fielding plan, The first sentence 

in paragraph 3 ends with, "...; and potentially one site 

activation." 

 

Per Section B, the site activation SOW paragraphs are 

included in the CLINS for Development, Travel, and 

Materials as well as PDSS, however, per Attachment 

4, Requirements cross-walk, there is no mention of 

site activation activities.  

 

Question: For pricing, should Offerors assume the one 

"potential" new site activation will occur, and if so, 

under what CLIN? 

Yes, under the PDSS CLIN 0020.  The LVC-IA EC 

CLIN Requirements Crosswalk had been updated 

accordingly. 

 

 

18 1a LVC-IA EC WBS 

Dictionary 

8 WBS 1.7 WBS Element 1.7 is labeled Tech Refresh/Fielding 

which implies it covers both Tech Refresh and 

Fielding.  However, the WBS dictionary definition 

provided clearly states these activities are in support 

of tech refresh.  In addition, the definition of 1.7.1, 

Fielding, does not make a distinction with respect to 

Tech Refresh, nor does 1.7.7, Facilities, which 

includes language from SOW paragraph 3.5 regarding 

The WBS 1.7 has been updated to delete the word 

“Fielding”; and 1.7.1 is renamed to Site Coordination. 

 

The LVC-IA Overview Schedule has been updated to 

delineate between Version upgrades and Sub-version 

upgrades.  Upgrades fall under WBS 1.5 PDSS; Tech 

Refresh is under WBS 1.7. 
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site activation.  There is no other mention of fielding 

or site activation anywhere else in the WBS. 

 

Question:  Should all site activation and fielding 

activities roll up under WBS 1.7 whether they are 

Tech Refresh, "new" installations, or even PDSS 

Upgrade fieldings? 

Site activation type tasks fall under PDSS and Tech 

Refresh.  

 

The Offeror’s solution will determine where some of 

the pricing will occur as to the timing of a Tech 

Refresh and/or PDSS Version Upgrade. 

 

 

19 1a, 2 

& 5 

LVC-IA EC 

WBS_Dictionary;  

 

LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria;  

 

LVC-IA EC CDRL 

Report 

 

 

 

Tab 2 – 

Proposal 

Matrix 

All 

 

 

Volume 1, 

Line 12 

 

 

 

B002 

Requirement:  Encl 2 states "The Offeror shall expand 

upon the Government provided Work Breakdown 

Structure (WBS) (Attachment 1a) for the 24 month 

base period..."   

 

Questions:  Is it the government's intent to require 

offer’s to expand the Government provided WBS and 

submit with the proposal in the same document/format 

as Encl 1a or in the format of Encl 5 [i.e. CWBS 

(Format 1)]?  If the latter, is the Government's intent 

for the CWBS (CDRL B002, Format 1) to simply be 

the CDRL B002, Format 1 in accordance with DI-

MGMT-81861 with only items 1, 2, 3, and 

8.a.(1)  completed?  Please clarify. 

The Dictionary Description is also required, which is 

not supported by DI-MGMT-81861, Format 1, blocks 

1, 2, 3, and 8.a.(1); therefore, the Offeror’s should 

expand the Government provided WBS and submit 

with the proposal.  

20 1c LVC-IA version 1-4 

Requirements Matrix 

 KPP1 The RFP requirements documents, KPP 1, V3 states 

"Provide a Common Operational Picture (COP) that 

portrays realistic C2 data for: Live HITS, Virtual 

AVCATT, CCTT, Constructive (per approved 

Constructive Strategy), and Gaming VBS3." How will 

the "approved Constructive Strategy" be provided to 

the LVCIA EC contractor for this effort? 

Details of the final "approved constructive strategy" 

and how it might impact the LVC-IA EC will be 

discussed with the winning contractor once it's 

finalized by the Govt and an award is made. For 

purposes of responding to this RFP, the "approved 

constructive strategy" should not impact the LVCIA 

POR since the LVC-IA EC contractor is only 

responsible for the LVC-IA EC constructive TADSS 

interface which will not change from previous 

versions and is based on the JLTCCTC entity level 

HLA protocol. 
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21 1c LVC-IA version 1-4 

Requirements Matrix 

 KPP4 The RFP requirements documents, KPP 4, V4 states 

"The Integrated Architecture will have a 99 percent 

availability rate during 336 continuous hours of 

operation." Availability can be measured at the server 

level and at the individual workstation level. Please 

clarify how the Government will measure availability.  

Availability shall be measured at the server level. 

22 1c LVC-IA version 1-4 

Requirements Matrix 

 APA1 The RFP requirements documents, APA 1, V4 states 

"… systems in real time while maintain 95% data 

packet accuracy during transfer." Request thorough 

definition of packet accuracy in this context. 

For v1 and v2, Gov’t assessed the voracity of C2 

message exchange by viewing the icons, tracks or 

messages as appropriate at each tactical device.  Gov’t 

and Contractor will collaborate to determine how to 

obtain meaningful results or measure this at the data 

packet level for v3 and v4.   

23 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Volume 5, 

Line 53 

Requirement:  “An authorized official of the firm shall 

sign the Standard Form 33 and all certifications 

requiring original signature”.   

 

Question: Taking into account that this solicitation is 

not being issued utilizing a formal SF33, is it a correct 

assumption that no signed SF33 or SF30’s are 

required to be completed and signed by the Offeror?  

Please clarify. 

Yes. 

 

Each Offeror shall complete blank lines and fill-ins.  

An authorized official of the firm shall sign all 

certifications requiring an original signature.  An 

Adobe Acrobat file, “.pdf”, shall be created to capture 

the signatures for submission. 

 

Encl 2, Tab 2 – Proposal Matrix, Volume 5, Line 53, 

has been revised. 

24 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Volume 5, 

Line 54 

Requirement: “Oral Presentation Attendees.  The 

Offeror shall provide a list of the Oral Presentation 

Attendees.”  

 

Question:  Should the Oral Presentation slides be 

placed into the Administrative volume as well?  Please 

clarify. 

Yes.  
 

The Offeror shall provide a list of the Oral 

Presentation Attendees and a copy of the Oral 

Presentation Slides. 

 

Encl 2, Tab 2 – Proposal Matrix, Volume 5, Line 54, 

has been revised. 
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25 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Volume 2, 

Line 20 

SOW Paragraphs: “3.1.8, 3.1.10.5, 3.1.10.6, 3.1.11.6, 

3.2-3.2.3.5, 3.2.5, 3.2.6.1” 

 

Question: For SOW reference 3.2-3.2.3.5, are Offerors 

required to address all 10 pages of requirements or 

only those that specifically deal with cybersecurity?  

Please clarify. 

Offerors shall address only those requirements that 

specifically deal with cybersecurity in SOW 

paragraphs 3.2.-3.2.3.5. 

26 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Volume 5, 

Line 51 
The Government States that “ If Offeror (or its global 

parent) does not file with the United States (US) 

Securities and Exchange Commission (SEC), it shall 

submit the following as part of the Price Data Volume: 

(1) Financial statements (balance sheet, income 

statement and cash flow statement (with associated 

explanatory notes) for the last two completed fiscal 

years and the current year-to-date, (2) aged accounts 

payable and aged accounts receivable reports (with the 

same "as of" date as the current year-to-date financial 

statements) and (3) status of all financial institution 

loans and lines-of-credit (to include name and address 

of the creditor, face value of the instrument, unused 

amount, maturity/expiration date and any special 

terms or conditions). Also include same/similar 

information on any loans from officers, stockholders 

and any other (non-financial institution) entities.” 

Will the government please consider requesting this 

information in a sealed package due to the sensitivity 

of the information?  

The Offerors may submit this information in a sealed 

package. 

 

Encl 2, Tab 2 - Proposal Matrix, Volume 5, Line 51, 

has been revised. 

 

27 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Line 23, 

Tables and 

Figures 

Will the government consider Arial Narrow 10 font 

acceptable for tables and graphics?  

No. 
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28 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Line 3, Oral 

Presentations 

The RFP states that “The Offeror shall provide a list 

of all oral presentation attendees and affiliated 

company names to the Government, within Volume V, 

by the proposal date.” Please clarify when the Oral 

Presentation slides are due to the Government. 

Encl 2, Tab 2, Line 3 states “The written proposal and 

the slides for the oral presentation shall be due at the 

same time.”; therefore, the slides shall be delivered 

with the proposal. 

29 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix, 

Line 3, Oral 

Presentations  

The RFP states that “The Offeror shall provide a list 

of all oral presentation attendees and affiliated 

company names to the Government, within Volume V, 

by the proposal date.” Please clarify where in the 

proposal the Offeror shall provide the Oral 

Presentation slides.  

Encl 2, Tab 2, Line 3 has been updated to include 

“The slides for the oral presentation and a list of all 

oral presentation attendees and affiliated company 

names must be submitted within Volume V.” 

30 2 Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Oral 

Presentation 

instructions 

row. 

To aid in evaluation, will the government allow cross 

referencing from volumes to orals slides and vice 

versa? 

Cross referencing per Encl 2, as stated below, are  

acceptable; however, no new information in the Oral 

Presentation will be evaluated, if not already provided 

in the written Proposal. 

 

“Identification of the corresponding Factor and 

Subfactor on each slide will assist the Government 

during evaluations” and “Insert the WBS Element and 

Proposal Reference (Volume, Page, Paragraph and 

Slide Numbers) in the Proposal Matrix below and 

return these pages with proposal submission” 

31 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria   

Tab 2 – 

Proposal 

Matrix 

All Volumes Our team has already developed pink team versions of 

proposal volumes based upon the draft RFP. We 

strongly believe that more page count is required for 

all proposal volumes, even in conjunction with oral 

slides, to clearly convey a solution that will mitigate 

the government’s need for lengthy EN cycles. We 

respectfully request that volume page counts be 

increased to VI: 30pgs, VII: 40pgs , VIII: 25pgs.  

The Government believes that the current page limit is 

adequate and was provided in the Draft RFP for page 

count consideration; no requests to increase page 

count were received.  Increasing it at this point may 

impact other Offeror’s proposal preparation; 

therefore, page counts will not increase.   
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32 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria   

Tab 2 – 

Proposal 

Matrix 

Volume 1, 

Line 11 

The Instructions for volume I, factor 1, subfactor b, 

require submission of IMS and IMP, and further state 

that the IMS should cover the base PoP only. Should 

the IMP cover just the base PoP also? 

No, the IMP should cover the entire 6 year 

performance period.  The Offerors should plan a 6 

year program.  The Government will evaluate the 

detailed 2 year base period of the IMS as well as the 

entire IMP, which would include the events and 

relevant data associated with the 2 year base period as 

well as the remaining 4 option years. 

 

Encl 2, Tab 2, Volume 1, line 11 has been updated to 

clairify the 6 year performance period for the IMP. 

33 2 LVC-IA EC 

Proposal Submission 

Instructions and Eval 

Criteria 

Tab 2 – 

Proposal 

Matrix 

Volume 1, 

Line 11 

States: "The IMS shall cover the base period only (24 

months).  The Offeror's IMP shall be an event-driven 

plan that documents the significant accomplishments 

necessary to complete the work and ties each 

accomplishment to a key program event.  The 

Offeror's IMS shall be an integrated and networked 

multi-layered schedule of program tasks required to 

complete the work effort captured in the IMP." 

 

Question: Since the IMS is an extension of the IMP 

and the IMS is to only cover the first 24 months, 

should the proposed IMP also only cover the events 

associated with the first 24 months of execution, or 

should offerors propose an IMP that covers events for 

the entire program including all options? 

a. No, the IMP should cover the entire 6 year 

performance period.   

 

b. Yes, the IMP should cover the entire 6 year 

performance period.  The Offerors should plan a 6 

year program.  The Government will evaluate the 

detailed 2 year base period of the IMS as well as 

the entire IMP, which would include the events 

and relevant data associated with the 2 year base 

period as well as the remaining 4 option years. 

 

Encl 2, Tab 2, Volume 1, line 11 has been updated 

accordingly. 

34 3 Section B  Section B Will procurement of ITE Collaborative Technology 

Laboratory LVC-IA EC products and systems be part 

of this contract and if so how will it be placed into 

CLINs for pricing? 

No. 

35 3 Section B  Section B Option 0010-OPTION 0013: please clarify if these 

CLINs include HW/SW in addition to labor required 

to install equipment at the sites 

Yes, Refer to Encl 4, LVC-IA EC CLIN 

Requirements Crosswalk, Technology Refresh Site x 
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CLINs, CWBS dictionary column for explanation of 

CLIN pricing.  

 

36 3 Section B  Section B, 

CLIN 0020 

CLIN 0020: what is included in ODCs? ODCs are other direct costs that are not considered 

labor, material or travel.   

37 4 LVC-IA EC CLIN 

Requirements 

Crosswalk 

All All The SOW Paragraph references for 3.5, 3.5.1, and 

3.5.3 (Site activation, installation, and On-site 

acceptance tests) are only included in CLINS 

associated with Development, Travel, Materials, and 

PDSS.  They seem to be missing from CLINS 

associated with Tech Refresh. 

 

Question: Does the government intend all site 

activation, installation, and on-site acceptance test 

activities to be conducted only in relation to 

development activities, or should these also be 

included with Tech Refresh activities/CLINS? (Note: 

All CLINS except PDSS are indicated as 

"Destination" acceptance in Section E of the RFP.) 

Site activation SOW paragraphs have been removed 

from Development CLINs.  

 

Tech Refresh CLINs have been updated to include 

Site activation (as needed), installation and On-site 

acceptance test SOW paragraphs.    

 

Section B and Requirements Crosswalk have been 

updated. 

 

 

38 9 Notional Schedule  Notional 

Schedule 

From the notional schedule, it appears that transition 

and RA must overlap. Respectfully request that 

requirements analysis tasks and subsequent milestones 

are shifted to begin after turnover of responsibility 

from incumbent at end of 60 day transition. 

The notional schedule helps to depict some of the 

Government test events, etc…Actual milestones are 

dependent on Offeror’s execution approach to 

meeting program objectives. 

39 14 TDP: PDSS GFE 

floor plan 
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 The PDSS GFE floor plan shows FEDSUN 

connectivity for the PDSS.  Can the government 

please explain the FEDSUN requirement for the PDSS 

– how is the network utilized for the PDSS 

role?   What sites are connected with the network?   

a. FEDSUN, or comparable means, is required in 

order to connect with the manned modules 

(CCTT, AVCATT). 

 

b. Current connected networks include CCTT PDSS, 

AVCATT PDSS, JDIF lab,  and soon to be GFT 

PDSS (at JDIF) 
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 40 14 TDP: SEMP viii - ix Appendix B Appendix B of the LVC-IA SEMP provides a list of 

tools used for engineering and management.   

 

Question: Are any of the tools listed in this Appendix 

to be provided as GFI? If so, which ones, how many 

copies, etc?  Alternatively, can the government please 

provide a complete list of GFI (Software) to be 

provided similar to the GFP list? 

Yes, it will be provided as GFI/GFP.  Refer to TDP 

documents for relevant information, such as A00G, 

Software Version Description, and A007, Software 

Product Specification. 

41 all All Volumes N/A  Please provide a diagram or spreadsheet that shows 

where the current LVC-IA contractor staff reside, i.e., 

which positions reside in the PDSS facility and which 

positions reside in the JDIF? (For example, where 

does the current LVC-IA PM for the contractor sit at 

to do his daily work? Where does the current LVC-IA 

Development Lead sit at to do his daily work?) 

The Government will not provide the incumbent’s 

current staffing approach. The Offeror’s staffing and 

personnel locations are dependent upon the Offeror’s 

execution approach.   

42  Draft RFP Q&A N/A  The Government states support of ITE Collaborative 

Technology Laboratory is to be considered as site 

support. Gov site QA on this topic says that support is 

the same as an LVCG site exercise which has a 

duration and scope. In order to cost this, how many 

ITE collaborative technology laboratory site support 

“events” will be required by period of performance? 

The Draft RFP Q& A state "Consider the RRTB as a 

fielded site and provide “site support” to the efforts of 

the RRTB (e.g. Software (SW)/Cyber Security 

updates/patches to LVC-IA baseline, installation, and 

training) under the scope of Technology Insertion”.  

The answer does not state “that support is the same as 

an LVCG site exercise which has a duration and 

scope”. The site support for the ITE Collaborative 

Technology Laboratory refers to Software, 

cybersecurity updates and patches to the LVC-IA 

baseline, installation and training; typically less than 

supporting a site support exercise effort. Refer to Encl 

10: LVC-IA Site Visit Brief for the current set of 

technology insertion efforts that require these types of 

support from LVC-IA. 


